Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

STATE OF CALI FORNI A BI D SUMMARY
11/17/ 05 IN LOS ANGELES COUNTY I N ARTESI A
07-180004 AND CERRI TOS FROM 0.4 KM WEST OF

DB GOALS:
PROPGOSALS | SSUED 7

NUMBER OF Bl DDERS 3

PROGRAM ELEMENTS
Bl D RANK
1
2
3

07-LA-91-17.8/18.8

PLANTI NG AND | RRI GATI ON

DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

RAS

FUND TOTAL HA25 1,512, 000
ENG NEERS EST 1,391, 116. 80 AMOUNT OVER
Bl D TOTAL Bl DDER | D

2,224,388. 00 2

23135 BETTY ROAD

PERRI S CA 92570

2,265,903.51 1
SERVI CES

999 TOWN AND COUNTRY ROAD 4 FL

ORANGE CA 92868
2,461, 085.01 3

4134 TEMPLE CI TY BLVD
ROSEMEAD CA 91770

DEPARTMENT

Pl ONEER BOULEVARD UNDERCROSSI NG TO
0.2 KM EAST OF NORWALK BOULEVARD

833, 271. 20

A C C U CONSTRUCTI ON

P AND D LANDSCAPE NAI NTENANCE

LOS ANGELES ENG NEERI NG | NC

OF TRANSPORTATI ON Bl D245
PACE 1
11/ 19/ 05
CONTRACT CODE 'B '
48 CONTRACT | TEMS

FEDERAL AlID ACNH P091-(125)E

TOTAL NUMBER OF WORKI NG DAYS 950

PERCENT OVER EST 59. 90

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

951 657-8200
00814809
FAX 951 657-8281

714 835- 4447
00810514
FAX 714 285-0740

626 454-5222
00591176
FAX 626 454-5226



07- 180004 Bl D245
07-LA-91-17 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 17/ 05 11/ 19/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AYALA BORI NG
10150 POPLAR AVENUE
FONTANA CA 92335

VELDED STEEL PI PE ( PORTI ON)

BEADOR AND SON CONSTRUCTI ON COVPANY M NOR CONCRETE AND STAMPED CONCRETE ( PORTI ON)

26320 LESTER Cl RCLE
CORONA CA 92883

CAL PAC ENG NEERI NG
2140 WOLYMPI C BLVD
LOS ANGELES CA 90006

CALI FORNI A ARBCR CARE
2306 POVONA BLVD
POMONA CA 91768

PACI FI C ELECTRI C
6733 SUVA STREET
BELL GARDENS CA 90201

ROCK STRUCTURES CONSTRUCTI ON
12155 MAGNOLI A AVENUE STE 36
RI VERSI DE CA 92503

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93444

THE LANDSCAPE CENTER
9505 CLEVELAND AVENUE
RI VERSI DE CA 92503

ROADSI DE CLEARI NG ( PORTI ON)

TREE SERVI CE ( PORTI ON)

ELECTRI CAL

ROCK BLANKET ( PORTI ON)

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PORTI ON)

TRANSPLANT PALM TREE



Bl DDER | D NAME AND ADDRESS

07- 180004 Bl D245
07-LA-91-17 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
11/ 17/ 05 11/ 19/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AYALA BORI NG | NC
10150 POPLAR AVENUE
FONTANA CA 92335

| TEM 43 ( PORTI ON)

BEADOR AND SON CONSTRUCTI ON COVPANY | NC I TEMS 5, 6, 44 AND 45 (PORTI ON)

26320 LESTER Cl RCLE
CORONA CA 92883

C G O CONSTRUCTI ON COVPANY | NC
10373 TRADEMARK STREET STE 1
RANCHO CUCAMONGA CA 91730

CALI FORNI A ARBCR CARE
2306 POVONA BLVD
POMONA CA 91768

ESWPPP CONSULTANTS
1649 SI SKI YOU DRI VE
WALNUT CREEK CA 94598

H GHLI GHT ELECTRI C | NC
7000 JURUPA AVENUE
RI VERSI DE CA 92504

STATEW DE SAFETY AND SI GNS | NC
522 LI NDON LANE
NI POMO CA 93444

THE LANDSCAPE CENTER
9505 CLEVELAND AVENUE
RI VERSI DE CA 92503

| TEM 8 ( PORTI ON)

I TEM 9

I TEM 1

| TEM 47 (PORTI ON)

I TEMS 3 AND 4 ( PORTI ON)

| TEM 13



07- 180004 Bl D245

07-LA-91-17 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

11/ 17/ 05 11/ 19/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AYALA BORI NG BORI NG
FONTANA CA
C G O CONSTRUCTI ON COVPANY CLEARI NG AND GRUBBI NG
RANCHO CUCAMONGA CA
H GHLI GHT ELECTRI C ELECTRI CAL
Rl VERSI DE CA
THE LANDSCAPE CENTER TRANSPLANT PALMS

Rl VERSI DE CA



07- 180004 Bl D245

07- LA-91-17 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 17/ 05 11/ 19/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 750. 00 750. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00 20, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00 20, 000. 00
5 190107 ROADWAY EXCAVATI ON ( TYPE Y-1) VB 320 300. 00 96, 000. 00
(AERIALLY DEPCSI TED LEAD)
6 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 000. 00 4, 000. 00
7 200002 ROADS| DE CLEARI NG LS LUMP SUM 40, 000. 00 40, 000. 00
8 200052 PRUNE EXI STI NG PLANTS LS LUMP SUM 20, 000. 00 20, 000. 00
9 037777 PRUNE EXI STI NG PALM LS LUMP SUM 20, 000. 00 20, 000. 00
10 200114 ROCK BLANKET MR 5, 400 103. 00 556, 200. 00
11 202011 MULCH VB 250 30. 00 7,500. 00
12 204006 PLANT ( GROUP F) EA 30, 000 .30 9, 000. 00
13 204031 TRANSPLANT PALM TREE EA 42 2,000. 00 84, 000. 00
14 204035 PLANT (GROUP A) EA 3,100 10. 00 31, 000. 00
15 204036 PLANT ( GROUP B) EA 790 20. 00 15, 800. 00
16 204038 PLANT ( GROUP U) EA 230 80. 00 18, 400. 00
17 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUMP SUM 5, 000. 00 5, 000. 00
18 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 160, 000. 00 160, 000. 00
19 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 5, 000. 00 5, 000. 00
20 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 38 350. 00 13, 300. 00
21 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 19 400. 00 7, 600. 00
22 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 34 450. 00 15, 300. 00
23 206751 12 STATI ON | RRI GATI ON CONTROLLER EA 3 4,000. 00 12, 000. 00
(WALL MOUNTED)
24 206753 24 STATI ON | RRI GATI ON CONTROLLER EA 2 5, 000. 00 10, 000. 00
(WALL MOUNTED)
25 206756 16 STATI ON | RRI GATI ON CONTROLLER EA 3 4,500. 00 13, 500. 00
(WALL MOUNTED)
26 037778 REMOTE CONTROL VALVE ACTUATI ON SYSTEM EA 1 1, 500. 00 1, 500. 00
27 208021 50 MM GALVANI ZED STEEL Pl PE M 370 70. 00 25, 900. 00
(SUPPLY LI NE)
28 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 6, 289 8. 00 50, 312. 00
(SUPPLY LI NE)
29 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 2,441 9. 00 21, 969. 00
(SUPPLY LI NE)
30 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 1, 568 10. 00 15, 680. 00

(SUPPLY LI NE)



07- 180004 Bl D245

07- LA-91-17 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 17/ 05 11/ 19/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
31 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 2, 856 11.00 31, 416. 00
(SUPPLY LI NE)
32 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 3, 588 12.00 43, 056. 00
(SUPPLY LI NE)
33 208465 SPRI NKLER ( TYPE A-5) EA 520 55. 00 28, 600. 00
34 208467 SPRI NKLER ( TYPE A-7) EA 7 50. 00 350. 00
35 208482 SPRI NKLER ( TYPE C- 2) EA 380 30. 00 11, 400. 00
36 208483 SPRI NKLER ( TYPE C- 3) EA 1, 100 29. 00 31, 900. 00
37 208491 50 MV GATE VALVE EA 8 360. 00 2, 880. 00
38 037779 25 MM FI LTER ASSEMBLY UNI T EA 20 450. 00 9, 000. 00
39 037780 40 MM FI LTER ASSEMBLY UNI T EA 2 500. 00 1, 000. 00
40 037781 25 MM BALL VALVE EA 1 300. 00 300. 00
41 037782 40 MM BALL VALVE EA 9 325. 00 2,925. 00
42 037783 50 MM BALL VALVE EA 19 350. 00 6, 650. 00
43 208798 200 MM VELDED STEEL Pl PE CONDUI T M 130 360. 00 46, 800. 00
(6.35 MM THI CK)
44 209801 MAI NTENANCE VEHI CLE PULLOUT EA 7 7,000. 00 49, 000. 00
45 731519 M NOR CONCRETE ( STAMPED CONCRETE) M2 1, 900 120. 00 228, 000. 00
46 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 8 3, 300. 00 26, 400. 00
47 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 200, 000. 00 200, 000. 00
48 999990 MOBI LI ZATI ON LS LUMP SUM 195, 000. 00 195, 000. 00

TOTAL 2,224, 388. 00



07- 180004 Bl D245
07-LA-91-17 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
11/ 17/ 05 11/ 19/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 5, 000. 00 5000. 00 3, 000. 00 3000. 00
2 47,948. 00 47948. 00 17, 000. 00 17000. 00
3 12, 230. 00 12230. 00 10, 300. 00 10300. 00
4 94, 360. 00 94360. 00 204, 214. 00 204214. 00
5 80. 00 25600. 00 47.00 15040. 00
6 7, 640. 00 7640. 00 6, 000. 00 6000. 00
7 40, 000. 00 40000. 00 40, 000. 00 40000. 00
8 237,419. 00 237419. 00 12, 000. 00 12000. 00
9 18, 000. 00 18000. 00 10, 000. 00 10000. 00
10 92. 35 498690. 00 85. 25 460350. 00
11 55. 00 13750. 00 70. 00 17500. 00
12 .35 10500. 00 .63 18900. 00
13 1, 600. 00 67200. 00 3, 010. 00 126420. 00
14 9. 00 27900. 00 8. 55 26505. 00
15 35. 00 27650. 00 23.00 18170. 00
16 93. 00 21390. 00 105. 00 24150. 00
17 10, 204. 00 10204. 00 9, 000. 00 9000. 00
18 90, 000. 00 90000. 00 265, 000. 00 265000. 00
19 48, 915. 00 48915. 00 14, 000. 00 14000. 00
20 303. 00 11514. 00 300. 00 11400. 00
21 440. 00 8360. 00 340. 00 6460. 00
22 537. 00 18258. 00 380. 00 12920. 00
23 4,843. 00 14529. 00 1, 800. 00 5400. 00
24 5,322.00 10644. 00 2,400. 00 4800. 00
25 5, 164. 00 15492. 00 2,100. 00 6300. 00
26 1, 738. 00 1738. 00 4,500. 00 4500. 00
27 33. 00 12210. 00 40. 00 14800. 00
28 9. 00 56601. 00 7.17 45092. 13
29 9.50 23189. 50 8. 00 19528. 00
30 10. 00 15680. 00 10. 40 16307. 20
31 10. 50 29988. 00 12. 35 35271. 60
32 11. 80 42338. 40 14. 66 52600. 08
33 37.55 19526. 00 16. 00 8320. 00
34 37.55 262. 85 20. 00 140. 00
35 19. 34 7349. 20 10. 00 3800. 00
36 19. 34 21274.00 9.23 10153. 00
37 242,57 1940. 56 285. 00 2280. 00
38 513. 00 10260. 00 315. 50 6310. 00
39 627.00 1254. 00 373.00 746. 00




07- 180004 Bl D245

07-LA-91-17 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
11/ 17/ 05 11/ 19/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 245. 00 245. 00 250. 00 250. 00
41 300. 00 2700. 00 270. 00 2430. 00
42 319. 00 6061. 00 282.00 5358. 00
43 630. 00 81900. 00 570. 00 74100. 00
44 7,828.00 54796. 00 10, 800. 00 75600. 00
45 69. 00 131100. 00 99. 30 188670. 00
46 1, 000. 00 8000. 00 1, 500. 00 12000. 00
47 174, 297. 00 174297. 00 187, 000. 00 187000. 00
48 180, 000. 00 180000. 00 351, 000. 00 351000. 00

TOT 2,265, 903. 51 2,461, 085.01



